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454,652$         

ITEM 

NUMBER
ITEM CODE BID ITEM UNITS QUANTITY UNIT COST COST

DIVISION 1

1-1 2010-D TOPSOIL, ON-SITE, DIVISION 1 CY 1210 15.00$             18,150.00$           

1-2 2010-E EXCAVATION, CLASS 10, DIVISION 1 CY 1045 21.00$             21,945.00$           

1-3 4030-A-1 PIPE CULVERT, TRENCHED, CMP, 18" LF 36 75.00$             2,700.00$             

1-4 4030-A-1 PIPE CULVERT, TRENCHED, RCP, 21" LF 34 120.00$           4,080.00$             

1-5 4030-A-1 PIPE CULVERT, TRENCHED, RCP, 30" LF 21 150.00$           3,150.00$             

1-6 4030-B PIPE APRONS, CMP, 18" EA 4 600.00$           2,400.00$             

1-7 4030-B PIPE APRONS, RCP, 21" EA 2 2,500.00$        5,000.00$             

1-8 4030-B PIPE APRONS, RCP, 30" EA 2 4,000.00$        8,000.00$             

1-9 4999-A REMOVAL OF STORM SEWER, APRONS EA 2 500.00$           1,000.00$             

1-10 4999-B CONCRETE COLLAR EA 2 500.00$           1,000.00$             

1-11 8030-A TEMPORARY TRAFFIC CONTROL LS 1 7,500.00$        7,500.00$             

1-12 9040-A-2 SWPPP MANAGEMENT LS 1 2,000.00$        2,000.00$             

1-13 9040-F-1 WATTLES, 12", INSTALLATION LF 5175 3.00$               15,525.00$           

1-14 11,020-A MOBILIZATION LS 1 25,000.00$      25,000.00$           

DIVISION 2

2-1 2010-D TOPSOIL, ON-SITE, DIVISION 2 CY 912 15.00$             13,680.00$           

2-2 2010-E EXCAVATION, CLASS 10, DIVISION 2 CY 339 21.00$             7,119.00$             

2-3 2010-J SUBBASE COMPACTING AND TRIMMING SY 5826 5.00$               29,130.00$           

2-4 7030-C SHARED USE PATH, HMA, 6" SY 4597 37.50$             172,387.50$         

2-5 7030-E SIDEWALK, PCC, 4" SY 14 100.00$           1,400.00$             

2-6 7030-E SIDEWALK, PCC, 5" SY 148 120.00$           17,760.00$           

2-7 7030-E SIDEWALK, PCC, 6" SY 285 130.00$           37,050.00$           

2-8 7030-G DETECTABLE WARNING SF 170 50.00$             8,500.00$             

2-9 7999-A GRANULAR SHOULDERS, TYPE B TON 150 30.00$             4,500.00$             

2-10 8030-A TEMPORARY TRAFFIC CONTROL LS 1 7,500.00$        7,500.00$             

2-11 9010-A CONVENTIONAL SEEDING, SEEDING, FERTILIZING, AND MULCHING AC 1 6,000.00$        6,000.00$             

2-12 9040-A-2 SWPPP MANAGEMENT LS 1 2,000.00$        2,000.00$             

2-13 9040-F-2 WATTLES, 12", REMOVAL LF 5175 1.00$               5,175.00$             

2-14 11,020-A MOBILIZATION LS 1 25,000.00$      25,000.00$           

117,450.00$         

337,201.50$         

454,651.50$         
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